1-85 Widening Phase Ill, from US 129 to US 441 G DQT

June 25' 2021 PI NO. 0015245 Georgia Department of Transportation
Office of Innovative Delivery
Proposers List Responsive? Apparent Proposer Rankings Apparent Successful Proposer
C.W. Matth Contracting Co., Inc./ Infrastruct
? ews .on rajc ing Co., Inc./ Infrastructure Yes E.R. Snell Contractor, Inc./ WSP USA Inc.
Consulting & Engineering, PLLC E.R. Snell Contractor, Inc./ WSP USA Inc.
C.W. Matthews Contracting Co., Inc./ Infrastructure
E.R. Snell Contractor, Inc./ WSP USA Inc. Yes w . ! g ) / uctu
Consulting & Engineering, PLLC On off

C.W. Matthews Contracting Co., Inc./

E.R. Snell Contractor, Inc./ WSP USA Inc.
Infrastructure Consulting & Engineering, PLLC /

General $11,688,370.75 General $10,389,601.00
Design Services $10,132,142.00 Design Services $11,145,689.00
Construction $126,671,058.91 Construction $120,445,963.80
Contract Sum $148,491,571.66 Contract Sum $141,981,253.80

The Results will be available at www.dot.ga.gov/PS/Innovative/DesignBuild
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